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                                                        TABULATION OF BIDS

                                                              FINAL
     CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH I-II, 2010
     CALL ORDER   : 002                     CONTRACT ID : T201106202.01                COUNTIES : KENT
     LETTING DATE : 06/21/11                DISTRICT    : S1
     STATE/FEDERAL AID NO: ESTP-K002(05)    CONTRACT TIME :  365  CALENDAR DAYS
     CONTRACT DESCRIPTION :                TO BE DETERMINED                                PROJECT(S) : ESTP-K002(05)
     PAVEMENT & REHABILITATION, SOUTH I-II, 2010

          SET-ASIDE :

     VENDOR RANKING :   Contract was awarded on 07/15/11 to vendor A-DEL CONSTRUCTION CO., INC.

  --------------------------------------------------------------------------------------------------------------------------------
                                                                                               TOTAL           % OVER      % OVER
  RANK  VENDOR NAME                                                                             BID             LOW BID      EST
  --------------------------------------------------------------------------------------------------------------------------------
   0    ENGINEER'S ESTIMATE                                                              $     6,433,488.93    103.0826% 100.0000%
   1    A-DEL CONSTRUCTION CO., INC., 10 ADEL DRIVE, NEWARK, DE, 19702-1331              $     6,241,098.69    100.0000%  97.0096%
   2    DAISY CONSTRUCTION COMPANY, 102 ROBINO CT, NEWPORT, DE, 19804                    $     6,546,292.95    104.8901% 101.7534%
   3    GEORGE & LYNCH, INC., 150 LAFFERTY LANE, DOVER, DE, 19901                        $     6,651,204.13    106.5710% 103.3841%
   4    DIAMOND MATERIALS LLC, 924 SOUTH HEALD STREET, WILMINGTON, DE, 19801             $     7,066,400.95    113.2237% 109.8378%
   5    DAVID A BRAMBLE, INC., P O BOX 419, CHESTERTOWN, MD, 21620                       $     7,181,899.68    115.0743% 111.6330%
                       AMERICAN INFRASTRUCTURE-MD INC                                                      IRREGULAR
====================================================================================================================================

                                          |(   0  )                     |(   1  )                     |(   2  )
                                          |ENGINEER'S ESTIMATE          |A-DEL CONSTRUCTION CO INC    |DAISY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   Category 0001
                                          |                             |                             |
0010 202000                 175.000  CY   |      20.00000        3500.00|      25.00000        4375.00|      30.00000        5250.00
  EXCAVATION AND EMBANKMENT               |                             |                             |
0020 209006                  79.000  CY   |      18.00000        1422.00|      22.00000        1738.00|      59.00000        4661.00
  BORROW, TYPE F                          |                             |                             |
0030 252001                   6.000  EACH |     172.50000        1035.00|     200.00000        1200.00|     250.00000        1500.00

  INLET SEDIMENT CONTROL, CURB INLET      |                             |                             |
0040 252002                   2.000  EACH |     167.80000         335.60|     150.00000         300.00|     250.00000         500.00
  INLET SEDIMENT CONTROL, AT GRADE INLET  |                             |                             |
0050 302005                 617.000  TON  |      42.90000       26469.30|      38.00000       23446.00|      36.00000       22212.00
  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |
0060 302008                 484.000  CY   |      61.50000       29766.00|      50.00000       24200.00|      71.00000       34364.00
  GRADED AGGREGATE BASE COURSE, TYPE B,   |                             |                             |
  PATCHING                                |                             |                             |
0070 401645                6677.000  TON  |      69.75000      465720.75|      82.00000      547514.00|      79.35000      529819.95
  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |
  GYRATIONS, PG 64-22 (CARBONATE STONE)   |                             |                             |
0080 401665                  41.000  TON  |     100.00000        4100.00|     120.00000        4920.00|     200.00000        8200.00

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |
  GYRATIONS, PG 64-22, PATCHING           |                             |                             |
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                                                        TABULATION OF BIDS
                                                              FINAL
     CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH I-II, 2010
     CALL ORDER   : 002                     CONTRACT ID : T201106202.01                COUNTIES : KENT
     LETTING DATE : 06/21/11                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |A-DEL CONSTRUCTION CO INC    |DAISY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0090 401667                1523.000  TON  |      84.00000      127932.00|      64.00000       97472.00|     100.00000      152300.00
  SUPERPAVE, BITUMINOUS CONCRETE          |                             |                             |
  BASECOURSE, 160 GYRATIONS, PG 64-22
  PATCHING
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                                                        TABULATION OF BIDS
                                                              FINAL
     CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH I-II, 2010
     CALL ORDER   : 002                     CONTRACT ID : T201106202.01                COUNTIES : KENT
     LETTING DATE : 06/21/11                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  )                     |(   1   )                    |(   2  )
                                          |ENGINEER'S ESTIMATE          |A-DEL CONSTRUCTION CO INC    |DAISY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0100 401696                 299.000  TON  |      24.67000        7376.33|      12.00000        3588.00|      20.00000        5980.00
  ENTRANCE, DRIVEWAY AND                  |                             |                             |
  INTERSECTINGSTREET PAVING SURCHARGE     |                             |                             |
0110 401711               22505.000  TON  |      87.86000     1977289.30|      82.50000     1856662.50|      89.00000     2002945.00
  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 76-22, (NON-CARBONATE     |                             |                             |
  STONE)                                  |                             |                             |
0120 402000                 285.000  TON  |     100.00000       28500.00|      95.00000       27075.00|      80.00000       22800.00
  HOT-MIX BITUMINOUS CONCRETE AND/OR      |                             |                             |
  COLD-LAID BITUMINOUS CONCRETE (TRM)     |                             |                             |
0130 406001                9246.000  SYIN |       2.35000       21728.10|       1.00000        9246.00|       1.40000       12944.40
  HOT-MIX PATCHING                        |                             |                             |
0140 406002               41184.000  SYIN |       1.74000       71660.16|       1.90000       78249.60|       1.15000       47361.60
  HOT-MIX PATCHING, CONCRETE              |                             |                             |
0160 612020                  16.000  LF   |     302.00000        4832.00|      88.00000        1408.00|      90.00000        1440.00
  REINFORCED CONCRETE PIPE, 12", CLASS IV |                             |                             |
0170 617001                   1.000  EACH |     500.00000         500.00|    1100.00000        1100.00|     850.00000         850.00

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |
  12"                                     |                             |                             |
0180 701010                2823.000  LF   |      23.10000       65211.30|      17.50000       49402.50|      25.30000       71421.90
  PORTLAND CEMENT CONCRETE CURB, TYPE 1   |                             |                             |
0190 701011                3084.000  LF   |      23.00000       70932.00|      19.50000       60138.00|      27.85000       85889.40
  PORTLAND CEMENT CONCRETE CURB, TYPE 2   |                             |                             |
0200 701022                  57.000  LF   |      28.31000        1613.67|      58.00000        3306.00|      26.10000        1487.70
  INTEGRAL PORTLAND CEMENT CONCRETE CURB  |                             |                             |
  AND GUTTER, TYPE 3                      |                             |                             |
0210 705001                7450.000  SF   |       4.80000       35760.00|       4.25000       31662.50|       5.10000       37995.00
  P.C.C. SIDEWALK, 4"                     |                             |                             |
0220 705002                8865.000  SF   |       6.63000       58774.95|       7.00000       62055.00|       5.85000       51860.25

  P.C.C. SIDEWALK, 6"                     |                             |                             |
0230 705007                2475.000  SF   |      26.50000       65587.50|      30.00000       74250.00|      45.00000      111375.00
  SIDEWALK SURFACE DETECTABLE WARNING     |                             |                             |
  SYSTEM                                  |                             |                             |
0240 705008                5638.000  SF   |      16.00000       90208.00|      13.75000       77522.50|      20.50000      115579.00
  CURB RAMP, TYPE 1                       |                             |                             |
0250 705009                8286.000  SF   |      16.00000      132576.00|      15.00000      124290.00|      20.50000      169863.00
  CURB RAMP, TYPE 2, 3, AND/OR 4          |                             |                             |
0260 705010                6828.000  SF   |      16.00000      109248.00|      17.25000      117783.00|      20.50000      139974.00
  CURB RAMP, TYPE 5                       |                             |                             |
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                                                        TABULATION OF BIDS
                                                              FINAL
     CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH I-II, 2010
     CALL ORDER   : 002                     CONTRACT ID : T201106202.01                COUNTIES : KENT

     LETTING DATE : 06/21/11                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  )                     |(   1   )                    |(   2  )
                                          |ENGINEER'S ESTIMATE          |A-DEL CONSTRUCTION CO INC    |DAISY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0270 705528                  30.000  EACH |     500.00000       15000.00|    2600.00000       78000.00|     580.00000       17400.00
  TEMPORARY CURB RAMP                     |                             |                             |

0280 705529                  15.000  EACH |     150.00000        2250.00|     900.00000       13500.00|     190.00000        2850.00
  RELOCATING TEMPORARY CURB RAMP          |                             |                             |
0290 708051                   1.000  EACH |    2060.00000        2060.00|    3175.00000        3175.00|    2800.00000        2800.00
  DRAINAGE INLET, 34" X 24"               |                             |                             |
0300 708500                  21.000  EACH |     250.00000        5250.00|     200.00000        4200.00|     350.00000        7350.00
  REPLACING CATCH BASIN GRATES            |                             |                             |
0310 708504                  21.000  EACH |     300.00000        6300.00|     200.00000        4200.00|     350.00000        7350.00
  REPLACING CATCH BASIN FRAMES            |                             |                             |
0320 708583                   1.000  EACH |     800.00000         800.00|     750.00000         750.00|     625.00000         625.00
  PERSONAL GRATE FOR PIPE INLET           |                             |                             |
0330 710001                 164.000  EACH |     863.00000      141532.00|    1075.00000      176300.00|     800.00000      131200.00
  ADJUSTING AND REPAIRING EXISTING        |                             |                             |

  DRAINAGE INLET                          |                             |                             |
0340 710002                  48.000  EACH |     650.00000       31200.00|     900.00000       43200.00|     700.00000       33600.00
  ADJUSTING AND REPAIRING EXISTING MANHOL |                             |                             |
0350 712005                   2.000  SY   |      40.00000          80.00|      82.00000         164.00|     100.00000         200.00
  RIPRAP, R-4                             |                             |                             |
0360 713003                   2.000  SY   |       3.00000           6.00|      10.00000          20.00|      10.00000          20.00
  GEOTEXTILES, RIPRAP                     |                             |                             |
0370 716502                  19.000  EACH |    1400.00000       26600.00|    1200.00000       22800.00|    2000.00000       38000.00
  CONVERTING EXISTING CATCH BASIN TO      |                             |                             |
  DRAINAGE INLET                          |                             |                             |
0380 720573                 700.000  LF   |       2.00000        1400.00|      12.00000        8400.00|      11.00000        7700.00
  ADJUSTING GUARDRAIL HEIGHT              |                             |                             |

0390 732004                 587.000  TON  |      33.23000       19506.01|      19.50000       11446.50|      34.00000       19958.00
  TOPSOIL (TON)                           |                             |                             |
0400 734013                6222.000  SY   |       0.26000        1617.72|       0.35000        2177.70|       0.53000        3297.66
  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |
0410 735534                6222.000  SY   |       1.00000        6222.00|       1.65000       10266.30|       1.05000        6533.10
  SOIL RETENTION BLANKET MULCH, TYPE 4    |                             |                             |
0420 738004                   4.000  EACH |     100.00000         400.00|     685.00000        2740.00|     525.00000        2100.00
  TRANSPLANTING - EVERGREEN & DECIDUOUS   |                             |                             |
  SHRUBS MORE THAN 4'                     |                             |                             |
0430 743003                 222.000  EADY |      21.00000        4662.00|      34.00000        7548.00|      20.00000        4440.00
  ARROWPANELS, TYPE C                     |                             |                             |
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                                                              FINAL
     CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH I-II, 2010
     CALL ORDER   : 002                     CONTRACT ID : T201106202.01                COUNTIES : KENT
     LETTING DATE : 06/21/11                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  )                     |(   1   )                    |(   2  )
                                          |ENGINEER'S ESTIMATE          |A-DEL CONSTRUCTION CO INC    |DAISY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0440 743004                 126.000  EADY |      83.75000       10552.50|      91.75000       11560.50|      80.00000       10080.00
  FURNISH AND MAINTAIN PORTABLE           |                             |                             |
  CHANGEABLE MESSAGE SIGN
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                                                        TABULATION OF BIDS
                                                              FINAL
     CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH I-II, 2010
     CALL ORDER   : 002                     CONTRACT ID : T201106202.01                COUNTIES : KENT
     LETTING DATE : 06/21/11                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |A-DEL CONSTRUCTION CO INC    |DAISY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0450 743005                1019.000  EADY |      40.00000       40760.00|      50.00000       50950.00|      35.00000       35665.00
  FURNISH AND MAINTAIN PORTABLE LIGHT     |                             |                             |
  ASSEMBLY                                |                             |                             |
0460 743006                4020.000  EADY |       0.30000        1206.00|       0.30000        1206.00|       0.50000        2010.00
  PLASTIC DRUMS                           |                             |                             |
0470 743007                2220.000  HOUR |      75.00000      166500.00|      75.00000      166500.00|      75.00000      166500.00
  TRAFFIC OFFICERS                        |                             |                             |
0480 743010                 217.000  EADY |     135.00000       29295.00|     165.00000       35805.00|     180.00000       39060.00

  FURNISH AND MAINTAIN TRUCK MOUNTED      |                             |                             |
  ATTENUATOR, TYPE II                     |                             |                             |
0490 743057               20340.000  HOUR |      41.81000      850415.40|      41.81000      850415.40|      41.81000      850415.40
  FLAGGER, KENT COUNTY, FEDERAL           |                             |                             |
0500 743066                3051.000  HOUR |      60.62000      184951.62|      60.62000      184951.62|      60.62000      184951.62
  FLAGGER, KENT COUNTY, FEDERAL, OVERTIME |                             |                             |
0510 743507                1677.000  LFDY |       1.00000        1677.00|       0.15000         251.55|       0.30000         503.10
  TEMPORARY BARRICADE, TYPE III           |                             |                             |
0520 743525                1229.000  EADY |       2.16000        2654.64|       6.75000        8295.75|       1.85000        2273.65
  TEMPORARY WARNING SIGNS                 |                             |                             |
0530 744505                  11.000  EACH |     300.00000        3300.00|     425.00000        4675.00|     400.00000        4400.00
  ADJUST OR REPAIR EXISTING CONDUIT       |                             |                             |

  JUNCTION WELL                           |                             |                             |
0540 744520                  19.000  EACH |     749.00000       14231.00|     850.00000       16150.00|     945.00000       17955.00
  CONDUIT JUNCTION WELL, TYPE 1, 20" X    |                             |                             |
  20" PRECAST CONCRETE                    |                             |                             |
0550 744523                  17.000  EACH |    1200.00000       20400.00|    1060.00000       18020.00|    1580.00000       26860.00
  CONDUIT JUNCTION WELL, TYPE 4, 20" X 42 |                             |                             |
  1/2" PRECAST CONCRETE                   |                             |                             |
0560 744525                  25.000  EACH |     350.00000        8750.00|     255.00000        6375.00|     525.00000       13125.00
  REMOVAL OF EXISTING JUNCTION WELL       |                             |                             |
0570 745527                2049.000  LF   |      11.13000       22805.37|      15.40000       31554.60|      12.65000       25919.85
  SUPPLY OF 2 1/2" GALVANIZED STEEL       |                             |                             |
  CONDUIT                                 |                             |                             |

0580 745529                1016.000  LF   |       7.35000        7467.60|      11.70000       11887.20|       8.45000        8585.20
  SUPPLY OF 1 1/2" GALVANIZED STEEL       |                             |                             |
  CONDUIT                                 |                             |                             |
0590 745542                 695.000  LF   |      22.90000       15915.50|      31.85000       22135.75|      28.50000       19807.50
  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             |
  PAVEMENT-DIRECTIONAL BORE               |                             |                             |
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                                                        TABULATION OF BIDS
                                                              FINAL
     CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH I-II, 2010
     CALL ORDER   : 002                     CONTRACT ID : T201106202.01                COUNTIES : KENT
     LETTING DATE : 06/21/11                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  )                     |(   1   )                    |(   2  )
                                          |ENGINEER'S ESTIMATE          |A-DEL CONSTRUCTION CO INC    |DAISY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0600 745543                 105.000  LF   |      46.13000        4843.65|      61.75000        6483.75|      62.00000        6510.00
  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             |
  PAVEMENT-OPEN CUT                       |                             |                             |
0610 745544                2230.000  LF   |       5.44000       12131.20|      11.70000       26091.00|       7.90000       17617.00
  INSTALLATION OF CONDUIT IN UNPAVED      |                             |                             |

  TRENCH                                  |                             |                             |
0620 746776                 309.000  EACH |      90.00000       27810.00|     103.00000       31827.00|      94.00000       29046.00
  LOOP DETECTOR SPLICE                    |                             |                             |
0630 746847                   2.000  EACH |    2388.00000        4776.00|    4500.00000        9000.00|    2635.00000        5270.00
  POLE BASE, TYPE 3                       |                             |                             |
0640 746850                  52.000  EACH |     750.00000       39000.00|     900.00000       46800.00|     685.00000       35620.00
  POLE BASE, TYPE 4                       |                             |                             |
0650 748015               22312.000  SF   |       6.10000      136103.20|       3.18000       70952.16|       3.00000       66936.00
  PERMANENT PAVEMENT STRIPING,            |                             |                             |
  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             |
0660 748019              321520.000  LF   |       0.19000       61088.80|       0.17000       54658.40|       0.18000       57873.60
  TEMPORARY MARKINGS, PAINT, 4"           |                             |                             |

0670 748026               36178.000  SF   |       1.10000       39795.80|       1.59000       57523.02|       1.55000       56075.90
  TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND |                             |                             |
0680 748027                 820.000  LF   |       2.20000        1804.00|       3.18000        2607.60|       2.05000        1681.00
  PERMANENT PAVEMENT STRIPING,            |                             |                             |
  ALKYD-THERMOPLASTIC, 12"                |                             |                             |
0690 748502                1202.000  EACH |      28.00000       33656.00|      24.41000       29340.82|      24.25000       29148.50
  RAISED/RECESSED PAVEMENT MARKER         |                             |                             |
0700 748520                1920.000  LF   |       1.00000        1920.00|       2.12000        4070.40|       3.65000        7008.00
  INSTALLING PAVEMENT MARKINGS, 4"        |                             |                             |
0710 748527                2896.000  SF   |      18.50000       53576.00|      15.92000       46104.32|       6.50000       18824.00
  TEMPORARY MARKINGS, TAPE, WORDS/SYMBOLS |                             |                             |
0720 748548              160760.000  LF   |       0.35000       56266.00|       0.39000       62696.40|       0.36000       57873.60

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |
  RESIN PAINT, WHITE/YELLOW, 5"           |                             |                             |
0730 748553                 152.000  EACH |     110.00000       16720.00|     239.00000       36328.00|     295.00000       44840.00
  PREFORMED RETROREFLECTIVE THERMOPLASTIC |                             |                             |
  PAVEMENT MARKINGS, BIKE SYMBOL          |                             |                             |
0740 749688                   4.000  EACH |      75.00000         300.00|     200.00000         800.00|     365.00000        1460.00
  INSTALLATION OF 4" DIAMETER HOLE, LESS  |                             |                             |
  THAN OR EQUAL TO 6" DEPTH               |                             |                             |
0750 750000                  57.000  EACH |     250.00000       14250.00|     250.00000       14250.00|     300.00000       17100.00
  ADJUST WATER VALVE BOXES                |                             |                             |
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                                                        TABULATION OF BIDS
                                                              FINAL
     CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH I-II, 2010
     CALL ORDER   : 002                     CONTRACT ID : T201106202.01                COUNTIES : KENT

     LETTING DATE : 06/21/11                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  )                     |(   1   )                    |(   2  )
                                          |ENGINEER'S ESTIMATE          |A-DEL CONSTRUCTION CO INC    |DAISY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0760 758000                2354.000  SY   |      19.00000       44726.00|       8.00000       18832.00|      18.00000       42372.00
  REMOVAL OF EXISTING PORTLAND            |                             |                             |

  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |
  ETC.                                    |                             |                             |
0770 760000                1384.000  SYIN |       1.00000        1384.00|       1.75000        2422.00|       5.25000        7266.00
  PAVEMENT - MILLING, HOT-MIX             |                             |                             |
0780 760507              506201.000  SYIN |       0.75000      379650.75|       0.40000      202480.40|       0.47000      237914.47
  PROFILE MILLING, HOT-MIX                |                             |                             |
0790 762001               18702.000  LF   |       1.73000       32354.46|       1.60000       29923.20|       1.15000       21507.30
  SAW CUTTING, HOT MIX                    |                             |                             |
0800 762002                7169.000  LF   |       4.75000       34052.75|       3.75000       26883.75|       3.70000       26525.30
  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             |
0810 763000                          LUMP |  182080.00000      182080.00|   45000.00000       45000.00|  160000.00000      160000.00
  INITIAL EXPENSE                         |                             |                             |

0820 763621                          LUMP |   18275.00000       18275.00|   35000.00000       35000.00|   11000.00000       11000.00
  CONSTRUCTION ENGINEERING, RE-SURFACING  |                             |                             |
0830 763643                          LUMP |  182080.00000      182080.00|  265000.00000      265000.00|  224716.00000      224716.00
  MAINTENANCE OF TRAFFIC, ALL INCLUSIVE   |                             |                             |
0840 763646                          LUMP |    7000.00000        7000.00|   23500.00000       23500.00|   30000.00000       30000.00
  MAINTENANCE OF TRAFFIC FOR PEDESTRIAN   |                             |                             |
  ACCESS                                  |                             |                             |
     SECTION TOTALS                       |           $     6,433,488.93|           $     6,241,098.69|           $     6,546,292.95
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     6,433,488.93|           $     6,241,098.69|           $     6,546,292.95
====================================================================================================================================
     DBE GOALS                             |                 8         %|                  8         %|                  8         %

====================================================================================================================================
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                                                        TABULATION OF BIDS

                                                              FINAL
     CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH I-II, 2010
     CALL ORDER   : 002                     CONTRACT ID : T201106202.01                COUNTIES : KENT
     LETTING DATE : 06/21/11                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  )                     |(   4   )                    |(   5  )
                                          |GEORGE & LYNCH INC           |DIAMOND MATERIALS LLC        |DAVID A BRAMBLE INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   Category 0001
                                          |                             |                             |
0010 202000                 175.000  CY   |      24.28000        4249.00|      39.33000        6882.75|      25.00000        4375.00
  EXCAVATION AND EMBANKMENT               |                             |                             |
0020 209006                  79.000  CY   |      32.78000        2589.62|      55.14000        4356.06|      50.00000        3950.00
  BORROW, TYPE F                          |                             |                             |
0030 252001                   6.000  EACH |     163.00000         978.00|     223.75000        1342.50|     150.00000         900.00
  INLET SEDIMENT CONTROL, CURB INLET      |                             |                             |
0040 252002                   2.000  EACH |     226.00000         452.00|     135.15000         270.30|     150.00000         300.00
  INLET SEDIMENT CONTROL, AT GRADE INLET  |                             |                             |
0050 302005                 617.000  TON  |      48.46000       29899.82|      30.22000       18645.74|      50.00000       30850.00

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |
0060 302008                 484.000  CY   |      70.28000       34015.52|      85.27000       41270.68|     100.00000       48400.00
  GRADED AGGREGATE BASE COURSE, TYPE B,   |                             |                             |
  PATCHING                                |                             |                             |
0070 401645                6677.000  TON  |      69.15000      461714.55|      76.88000      513327.76|      80.00000      534160.00
  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |
  GYRATIONS, PG 64-22 (CARBONATE STONE)   |                             |                             |
0080 401665                  41.000  TON  |      92.24000        3781.84|      93.88000        3849.08|     200.00000        8200.00
  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |
  GYRATIONS, PG 64-22, PATCHING           |                             |                             |
0090 401667                1523.000  TON  |      72.28000      110082.44|      91.47000      139308.81|     170.00000      258910.00
  SUPERPAVE, BITUMINOUS CONCRETE          |                             |                             |

  BASECOURSE, 160 GYRATIONS, PG 64-22     |                             |                             |
  PATCHING                                |                             |                             |
0100 401696                 299.000  TON  |      24.66000        7373.34|      40.47000       12100.53|      35.00000       10465.00
  ENTRANCE, DRIVEWAY AND                  |                             |                             |
  INTERSECTINGSTREET PAVING SURCHARGE     |                             |                             |
0110 401711               22505.000  TON  |      84.58000     1903472.90|      94.99000     2137749.95|      88.00000     1980440.00
  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |
  GYRATIONS, PG 76-22, (NON-CARBONATE     |                             |                             |
  STONE)                                  |                             |                             |
0120 402000                 285.000  TON  |      96.76000       27576.60|     170.28000       48529.80|     100.00000       28500.00
  HOT-MIX BITUMINOUS CONCRETE AND/OR      |                             |                             |
  COLD-LAID BITUMINOUS CONCRETE (TRM)     |                             |                             |

0130 406001                9246.000  SYIN |       2.32000       21450.72|       2.35000       21728.10|       3.50000       32361.00
  HOT-MIX PATCHING                        |                             |                             |
0140 406002               41184.000  SYIN |       2.16000       88957.44|       3.06000      126023.04|       0.50000       20592.00
  HOT-MIX PATCHING, CONCRETE              |                             |                             |
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                                                        TABULATION OF BIDS
                                                              FINAL
     CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH I-II, 2010
     CALL ORDER   : 002                     CONTRACT ID : T201106202.01                COUNTIES : KENT
     LETTING DATE : 06/21/11                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |GEORGE & LYNCH INC           |DIAMOND MATERIALS LLC        |DAVID A BRAMBLE INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0160 612020                  16.000  LF   |      79.50000        1272.00|      50.99000         815.84|     220.00000        3520.00
  REINFORCED CONCRETE PIPE, 12", CLASS IV |                             |                             |
0170 617001                   1.000  EACH |     726.00000         726.00|     670.90000         670.90|     400.00000         400.00
  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |
  12"                                     |                             |                             |
0180 701010                2823.000  LF   |      25.70000       72551.10|      34.61000       97704.03|      27.50000       77632.50
  PORTLAND CEMENT CONCRETE CURB, TYPE 1   |                             |                             |
0190 701011                3084.000  LF   |      30.36000       93630.24|      48.92000      150869.28|      30.25000       93291.00

  PORTLAND CEMENT CONCRETE CURB, TYPE 2   |                             |                             |
0200 701022                  57.000  LF   |      31.70000        1806.90|      46.56000        2653.92|      30.00000        1710.00
  INTEGRAL PORTLAND CEMENT CONCRETE CURB  |                             |                             |
  AND GUTTER, TYPE 3                      |                             |                             |
0210 705001                7450.000  SF   |       6.62000       49319.00|       9.72000       72414.00|       6.00000       44700.00
  P.C.C. SIDEWALK, 4"                     |                             |                             |
0220 705002                8865.000  SF   |       7.64000       67728.60|      14.61000      129517.65|       6.75000       59838.75
  P.C.C. SIDEWALK, 6"                     |                             |                             |
0230 705007                2475.000  SF   |      28.35000       70166.25|      20.55000       50861.25|      28.50000       70537.50
  SIDEWALK SURFACE DETECTABLE WARNING     |                             |                             |
  SYSTEM                                  |                             |                             |
0240 705008                5638.000  SF   |      22.56000      127193.28|      14.90000       84006.20|      27.25000      153635.50

  CURB RAMP, TYPE 1                       |                             |                             |
0250 705009                8286.000  SF   |      19.95000      165305.70|      14.94000      123792.84|      27.25000      225793.50
  CURB RAMP, TYPE 2, 3, AND/OR 4          |                             |                             |
0260 705010                6828.000  SF   |      21.50000      146802.00|      14.88000      101600.64|      27.25000      186063.00
  CURB RAMP, TYPE 5                       |                             |                             |
0270 705528                  30.000  EACH |    2044.00000       61320.00|    1601.39000       48041.70|     400.00000       12000.00
  TEMPORARY CURB RAMP                     |                             |                             |
0280 705529                  15.000  EACH |     693.00000       10395.00|     612.72000        9190.80|     200.00000        3000.00
  RELOCATING TEMPORARY CURB RAMP          |                             |                             |
0290 708051                   1.000  EACH |    3156.00000        3156.00|    1778.13000        1778.13|    2500.00000        2500.00
  DRAINAGE INLET, 34" X 24"               |                             |                             |
0300 708500                  21.000  EACH |     320.00000        6720.00|     217.16000        4560.36|     250.00000        5250.00

  REPLACING CATCH BASIN GRATES            |                             |                             |
0310 708504                  21.000  EACH |     382.00000        8022.00|     196.21000        4120.41|    1300.00000       27300.00
  REPLACING CATCH BASIN FRAMES            |                             |                             |
0320 708583                   1.000  EACH |     466.00000         466.00|     434.38000         434.38|     400.00000         400.00
  PERSONAL GRATE FOR PIPE INLET           |                             |                             |
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                                                        TABULATION OF BIDS
                                                              FINAL
     CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH I-II, 2010
     CALL ORDER   : 002                     CONTRACT ID : T201106202.01                COUNTIES : KENT
     LETTING DATE : 06/21/11                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  )                     |(   4   )                    |(   5  )
                                          |GEORGE & LYNCH INC           |DIAMOND MATERIALS LLC        |DAVID A BRAMBLE INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0330 710001                 164.000  EACH |     981.00000      160884.00|    1038.37000      170292.68|    1100.00000      180400.00
  ADJUSTING AND REPAIRING EXISTING        |                             |                             |
  DRAINAGE INLET
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                                                        TABULATION OF BIDS
                                                              FINAL
     CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH I-II, 2010
     CALL ORDER   : 002                     CONTRACT ID : T201106202.01                COUNTIES : KENT

     LETTING DATE : 06/21/11                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  )                     |(   4   )                    |(   5  )
                                          |GEORGE & LYNCH INC           |DIAMOND MATERIALS LLC        |DAVID A BRAMBLE INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0340 710002                  48.000  EACH |     968.00000       46464.00|     583.90000       28027.20|     850.00000       40800.00
  ADJUSTING AND REPAIRING EXISTING MANHOL |                             |                             |

0350 712005                   2.000  SY   |     103.00000         206.00|     204.39000         408.78|     200.00000         400.00
  RIPRAP, R-4                             |                             |                             |
0360 713003                   2.000  SY   |      19.56000          39.12|      24.79000          49.58|      10.00000          20.00
  GEOTEXTILES, RIPRAP                     |                             |                             |
0370 716502                  19.000  EACH |     695.00000       13205.00|    1585.57000       30125.83|    1100.00000       20900.00
  CONVERTING EXISTING CATCH BASIN TO      |                             |                             |
  DRAINAGE INLET                          |                             |                             |
0380 720573                 700.000  LF   |      11.14000        7798.00|      11.66000        8162.00|      12.00000        8400.00
  ADJUSTING GUARDRAIL HEIGHT              |                             |                             |
0390 732004                 587.000  TON  |      25.66000       15062.42|      35.42000       20791.54|      25.00000       14675.00
  TOPSOIL (TON)                           |                             |                             |
0400 734013                6222.000  SY   |       0.57000        3546.54|       0.39000        2426.58|       0.30000        1866.60

  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |
0410 735534                6222.000  SY   |       1.09000        6781.98|       0.77000        4790.94|       0.50000        3111.00
  SOIL RETENTION BLANKET MULCH, TYPE 4    |                             |                             |
0420 738004                   4.000  EACH |     600.00000        2400.00|     275.00000        1100.00|     500.00000        2000.00
  TRANSPLANTING - EVERGREEN & DECIDUOUS   |                             |                             |
  SHRUBS MORE THAN 4'                     |                             |                             |
0430 743003                 222.000  EADY |      15.86000        3520.92|      22.00000        4884.00|    1000.00000      222000.00
  ARROWPANELS, TYPE C                     |                             |                             |
0440 743004                 126.000  EADY |      77.25000        9733.50|      66.00000        8316.00|      80.00000       10080.00
  FURNISH AND MAINTAIN PORTABLE           |                             |                             |
  CHANGEABLE MESSAGE SIGN                 |                             |                             |
0450 743005                1019.000  EADY |      80.88000       82416.72|      40.32000       41086.08|      60.00000       61140.00

  FURNISH AND MAINTAIN PORTABLE LIGHT     |                             |                             |
  ASSEMBLY                                |                             |                             |
0460 743006                4020.000  EADY |       0.26000        1045.20|       0.28000        1125.60|       5.00000       20100.00
  PLASTIC DRUMS                           |                             |                             |
0470 743007                2220.000  HOUR |      75.00000      166500.00|      75.00000      166500.00|      75.00000      166500.00
  TRAFFIC OFFICERS                        |                             |                             |
0480 743010                 217.000  EADY |     194.00000       42098.00|     110.00000       23870.00|     125.00000       27125.00
  FURNISH AND MAINTAIN TRUCK MOUNTED      |                             |                             |
  ATTENUATOR, TYPE II                     |                             |                             |
0490 743057               20340.000  HOUR |      41.81000      850415.40|      41.81000      850415.40|      41.81000      850415.40
  FLAGGER, KENT COUNTY, FEDERAL           |                             |                             |
0500 743066                3051.000  HOUR |      60.62000      184951.62|      60.62000      184951.62|      60.62000      184951.62

  FLAGGER, KENT COUNTY, FEDERAL, OVERTIME |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL
     CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH I-II, 2010
     CALL ORDER   : 002                     CONTRACT ID : T201106202.01                COUNTIES : KENT
     LETTING DATE : 06/21/11                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  )                     |(   4   )                    |(   5  )
                                          |GEORGE & LYNCH INC           |DIAMOND MATERIALS LLC        |DAVID A BRAMBLE INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0510 743507                1677.000  LFDY |       0.52000         872.04|       2.75000        4611.75|       0.30000         503.10
  TEMPORARY BARRICADE, TYPE III           |                             |                             |
0520 743525                1229.000  EADY |       4.20000        5161.80|       3.58000        4399.82|      25.00000       30725.00
  TEMPORARY WARNING SIGNS                 |                             |                             |
0530 744505                  11.000  EACH |     262.50000        2887.50|     597.48000        6572.28|     275.00000        3025.00
  ADJUST OR REPAIR EXISTING CONDUIT       |                             |                             |
  JUNCTION WELL                           |                             |                             |
0540 744520                  19.000  EACH |     619.50000       11770.50|     649.00000       12331.00|     620.00000       11780.00
  CONDUIT JUNCTION WELL, TYPE 1, 20" X    |                             |                             |
  20" PRECAST CONCRETE                    |                             |                             |
0550 744523                  17.000  EACH |    1034.25000       17582.25|    1083.50000       18419.50|    1040.00000       17680.00

  CONDUIT JUNCTION WELL, TYPE 4, 20" X 42 |                             |                             |
  1/2" PRECAST CONCRETE                   |                             |                             |
0560 744525                  25.000  EACH |     262.50000        6562.50|     177.20000        4430.00|     275.00000        6875.00
  REMOVAL OF EXISTING JUNCTION WELL       |                             |                             |
0570 745527                2049.000  LF   |      12.60000       25817.40|      13.20000       27046.80|      13.25000       27149.25
  SUPPLY OF 2 1/2" GALVANIZED STEEL       |                             |                             |
  CONDUIT                                 |                             |                             |
0580 745529                1016.000  LF   |       7.61000        7731.76|       7.98000        8107.68|       7.75000        7874.00
  SUPPLY OF 1 1/2" GALVANIZED STEEL       |                             |                             |
  CONDUIT                                 |                             |                             |
0590 745542                 695.000  LF   |      23.10000       16054.50|      24.20000       16819.00|      23.50000       16332.50
  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             |

  PAVEMENT-DIRECTIONAL BORE               |                             |                             |
0600 745543                 105.000  LF   |      68.25000        7166.25|      71.50000        7507.50|      68.00000        7140.00
  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             |
  PAVEMENT-OPEN CUT                       |                             |                             |
0610 745544                2230.000  LF   |       4.73000       10547.90|       4.95000       11038.50|       4.75000       10592.50
  INSTALLATION OF CONDUIT IN UNPAVED      |                             |                             |
  TRENCH                                  |                             |                             |
0620 746776                 309.000  EACH |     120.75000       37311.75|     126.50000       39088.50|     125.00000       38625.00
  LOOP DETECTOR SPLICE                    |                             |                             |
0630 746847                   2.000  EACH |    3513.00000        7026.00|    3679.50000        7359.00|    3500.00000        7000.00
  POLE BASE, TYPE 3                       |                             |                             |
0640 746850                  52.000  EACH |     577.50000       30030.00|     605.00000       31460.00|     600.00000       31200.00

  POLE BASE, TYPE 4                       |                             |                             |
0650 748015               22312.000  SF   |       3.00000       66936.00|       3.30000       73629.60|       3.00000       66936.00
  PERMANENT PAVEMENT STRIPING,            |                             |                             |
  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             |
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                                                        TABULATION OF BIDS
                                                              FINAL
     CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH I-II, 2010
     CALL ORDER   : 002                     CONTRACT ID : T201106202.01                COUNTIES : KENT
     LETTING DATE : 06/21/11                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |GEORGE & LYNCH INC           |DIAMOND MATERIALS LLC        |DAVID A BRAMBLE INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0660 748019              321520.000  LF   |       0.18000       57873.60|       0.18000       57873.60|       0.18000       57873.60
  TEMPORARY MARKINGS, PAINT, 4"           |                             |                             |
0670 748026               36178.000  SF   |       1.58000       57161.24|       1.65000       59693.70|       1.60000       57884.80
  TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND |                             |                             |
0680 748027                 820.000  LF   |       2.05000        1681.00|       3.30000        2706.00|       2.10000        1722.00
  PERMANENT PAVEMENT STRIPING,            |                             |                             |
  ALKYD-THERMOPLASTIC, 12"                |                             |                             |
0690 748502                1202.000  EACH |      24.15000       29028.30|      25.30000       30410.60|      25.00000       30050.00

  RAISED/RECESSED PAVEMENT MARKER         |                             |                             |
0700 748520                1920.000  LF   |       3.68000        7065.60|       2.20000        4224.00|       3.85000        7392.00
  INSTALLING PAVEMENT MARKINGS, 4"        |                             |                             |
0710 748527                2896.000  SF   |       6.51000       18852.96|      16.50000       47784.00|       6.50000       18824.00
  TEMPORARY MARKINGS, TAPE, WORDS/SYMBOLS |                             |                             |
0720 748548              160760.000  LF   |       0.36000       57873.60|       0.41000       65911.60|       0.36000       57873.60
  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |
  RESIN PAINT, WHITE/YELLOW, 5"           |                             |                             |
0730 748553                 152.000  EACH |     294.00000       44688.00|     247.50000       37620.00|     300.00000       45600.00
  PREFORMED RETROREFLECTIVE THERMOPLASTIC |                             |                             |
  PAVEMENT MARKINGS, BIKE SYMBOL          |                             |                             |
0740 749688                   4.000  EACH |     210.00000         840.00|      44.30000         177.20|     200.00000         800.00

  INSTALLATION OF 4" DIAMETER HOLE, LESS  |                             |                             |
  THAN OR EQUAL TO 6" DEPTH               |                             |                             |
0750 750000                  57.000  EACH |     365.00000       20805.00|     397.31000       22646.67|     300.00000       17100.00
  ADJUST WATER VALVE BOXES                |                             |                             |
0760 758000                2354.000  SY   |      18.92000       44537.68|      24.33000       57272.82|      96.00000      225984.00
  REMOVAL OF EXISTING PORTLAND            |                             |                             |
  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |
  ETC.                                    |                             |                             |
0770 760000                1384.000  SYIN |       2.24000        3100.16|       1.40000        1937.60|      10.00000       13840.00
  PAVEMENT - MILLING, HOT-MIX             |                             |                             |
0780 760507              506201.000  SYIN |       0.61000      308782.61|       0.48000      242976.48|       0.63000      318906.63
  PROFILE MILLING, HOT-MIX                |                             |                             |

0790 762001               18702.000  LF   |       1.32000       24686.64|       1.72000       32167.44|       1.15000       21507.30
  SAW CUTTING, HOT MIX                    |                             |                             |
0800 762002                7169.000  LF   |       3.99000       28604.31|       4.95000       35486.55|       5.00000       35845.00
  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             |
0810 763000                          LUMP |  186000.00000      186000.00|   58390.50000       58390.50|  170000.00000      170000.00
  INITIAL EXPENSE                         |                             |                             |
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                                                        TABULATION OF BIDS
                                                              FINAL
     CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH I-II, 2010
     CALL ORDER   : 002                     CONTRACT ID : T201106202.01                COUNTIES : KENT
     LETTING DATE : 06/21/11                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  )                     |(   4   )                    |(   5  )
                                          |GEORGE & LYNCH INC           |DIAMOND MATERIALS LLC        |DAVID A BRAMBLE INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0820 763621                          LUMP |   65573.00000       65573.00|    6600.00000        6600.00|   20000.00000       20000.00
  CONSTRUCTION ENGINEERING, RE-SURFACING  |                             |                             |
0830 763643                          LUMP |  249600.00000      249600.00|  512960.00000      512960.00|   32400.03000       32400.03
  MAINTENANCE OF TRAFFIC, ALL INCLUSIVE   |                             |                             |
0840 763646                          LUMP |   10750.00000       10750.00|   11000.00000       11000.00|   20000.00000       20000.00

  MAINTENANCE OF TRAFFIC FOR PEDESTRIAN   |                             |                             |
  ACCESS                                  |                             |                             |
     SECTION TOTALS                       |           $     6,651,204.13|           $     7,066,400.95|           $     7,181,899.68
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     6,651,204.13|           $     7,066,400.95|           $     7,181,899.68
====================================================================================================================================
     DBE GOALS                             |                 8         %|                  8         %|                  8         %
====================================================================================================================================


